

Bid Summary for:

Student Center Renovation
Spring Valley Campus
Glenwood Springs

Project Number: **445-09**

Key Dates

Release Date
Mandatory Walk Through
Deadline for Questions
Selection Committee Meeting
Due Date for Proposals

8/14/2009
8/26 and 9/3
9/8/2009
9/15/2009
9/14/2009



Is the Bid Qualified?
Bid Amount Listed on Opening Sheet
1 General Conditions
2 Sitework
3 Concrete
4 Masonry
5 Metals
6 Wood and Plastics
7 Thermal and Moisture
8 Doors and Windows
9 Finishes
10 Specialties
11 Equipment
12 Furnishings
13 Special Construction
14 Conveying Systems
15 Mechanical
16 Electrical
17 Other
Total items 1-16

	1	2	3	4	5	6	7	8	9	10
	Himmelman	Kuersten	PNCI	RA Nelson	Shaw	WM Brown	White	Mueller	MW Golden	Northway
474,900	467,785	418,108	468,293	449,566	434,065	530,970	484,745	466,617	474,574	
105,400	57,400	25,680	78,899	49,388	61,724	82,150	47,256	59,597	93,675	
47,489	8,280	18,416	30,707	21,436	15,975	42,400	65,220	1,951	14,800	
3,450	11,000	7,469	9,390	7,566	15,358	12,000	7,980	11,355	19,767	
-	2,510	750	1,100	-	-	3,000	535	-	1,700	
18,816	21,860	27,156	14,537	18,914	19,209	22,000	8,632	9,488	19,938	
11,005	18,965	13,491	13,938	6,725	6,466	15,700	8,515	15,354	23,910	
52,750	54,025	50,350	52,119	66,095	52,185	69,300	62,579	83,102	44,840	
69,873	85,620	76,519	80,487	94,257	73,645	81,500	85,844	87,591	73,939	
79,629	100,960	75,069	96,099	94,152	92,634	99,520	93,268	104,214	91,063	
9,460	14,500	11,861	12,494	11,033	11,581	10,100	11,814	13,173	10,938	
-	-	-	-	-	-	-	-	-	-	
-	-	26,937	-	-	-	-	5,329	-	6,400	
-	-	-	-	-	-	-	-	-	-	
-	-	-	-	-	-	-	-	-	-	
27,428	34,740	-	30,081	32,049	32,503	41,300	32,655	30,740	22,383	
42,100	51,000	49,025	42,100	44,554	44,837	45,300	46,117	46,330	43,121	
-	-	27,022	-	-	-	-	-	-	-	
467,400	460,860	409,745	461,951	446,169	426,117	524,270	475,745	462,895	466,474	

Bond
Total Bonded Base Proposal
Rank (Lowest price = 1)

7,500	6,925	8,363	6,342	3,397	7,949	6,700	9,000	3,722	8,100
\$ 474,900	\$ 467,785	\$ 418,108	\$ 468,293	\$ 449,566	\$ 434,066	\$ 530,970	\$ 484,745	\$ 466,617	\$ 474,574
8	5	1	6	3	2	10	9	4	7

PROPOSED TIMING:

Base Bid

Start Date
Completion Date

10/1/09	10/5/09	10/1/09	10/5/09	10/7/09	9/21/09	10/1/09	9/14/09	10/1/09	10/2/09
1/30/10	1/29/09	1/18/09	1/29/09	1/6/09	2/8/10	2/12/10	1/20/10	2/1/10	12/2/09