
RFP 460‐10 Residence Hall Remodels
Please note:

Name of Contractor

Proposal Sheet
Signature Block
List of Sub‐Contractors
References
Resumes 

Is this bid compliant??
SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville

‐$             11,642$       13,847$       10,975$       8,888$         8,888$         8,888$        

Cabinet heater reconditioning (price per room) 510$            535$            590$            392$            392$            340$            179$            179$            179$           

Remove popcorn ceiling and refinish (price per room) 513$           513$           250$           390$           390$           390$          

Map option (Leadville campus) (price per room) 536$           162$           162$           162$          
510$           535$           590$           12,547$      15,288$      ‐$             11,565$      ‐$            9,619$        9,619$        9,619$       

Estimated number of days to complete  5                 5                 1                 90               35               35               60               60               45              

Comments:

Discount if more than 1 campus is awarded? NO

Caliber, Inc.
4

* Completion days contingent on 
material availibility & its timely 
delivery.  Acknowledge Addenda 1,2,3.
Utilizing available local stock, Decade 
Walnut shower wall tile to be 13" high, 
field cut to required widths. 
Outside (cut) tile edges to have 
Schluter‐SCHIENE satin aluminum trim 
edge thin‐set under tile.
Davis‐Bacon or prevailing wage rates 
are excluded.

YES, included

Calcon Constructors, Inc.

NO

C&H Construction
2

Att $65.31/ bath for stone faux glaze 
and $242.55/bed for plaster paint

NO

Basic Scope  (price per room)

3

Allowances are included for bath 
vanity lower shelf if damaged, drywall 
repair and floor prep.  CMU plaster 
paint was excluded as no CMU walls 
were seen at SB, would be $200 per 

wall.  Bond will cost $7.90 per 
thousand.  Work on block of approx 6 
rooms and could turn over first block 
by end of May.  All rooms complete by 

6/18

American Mechanical Systems

1. Estimated Days of completion based 
on room count given. 2. Each campus 
will require the draining and refilling of 
the chilled water system price with out 
glycol per campus $2350.00 3. Price 
for new control valve done while 
system is drained $335.00 4.Price for a 
new ball valve with the new Accu‐flo 
valve per room $116.00 5. AMS will 
use MR VAC a NADCA certified duct 
cleaner for exhaust fan and coil 
cleaning.

1
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Is this bid compliant??

Cabinet heater reconditioning (price per room)

Remove popcorn ceiling and refinish (price per room)

Map option (Leadville campus) (price per room)

Estimated number of days to complete 

Comments:

Discount if more than 1 campus is awarded?

Basic Scope  (price per room)

SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville

10,452$       11,820$       13,106$       13,316$       14,707$       13,416$       18,119$       8,919$        

1,262$         1,297$         2,089$         919$            1,040$         1,068$         1,177$         352$           

255$           255$           255$           476$           291$            291$           291$           225$          

395$           218$           574$          
11,969$      13,372$      15,845$      ‐$            ‐$            14,929$      16,038$       14,775$      20,161$      ‐$            9,496$        ‐$           

50               60               35               45 working 61                75               39               60              

Existing texture ceiling removal is 
priced as applied to a precast 
substrate and not drywall.  New finish 
is paint to be precast substrate in the 
sleeping area.  Replacing water 
damaged bottom shelf at vanity is 
included in the basic scope unit cost.  
Faux stone glazing at bath cmu has 
been included in the basic scope unit 
costs.  1/2 inch lamitated drywall with 
an orange peel finish has been 
included in the basic scope at the cmu 
wall in the sleeping area. Add for drop in shelf $52 per room

7 8

NO NO

FCI Constructors Fox

NO NO

Crystal Springs Builders Diesslin Structures, Inc.
5 6
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Is this bid compliant??

Cabinet heater reconditioning (price per room)

Remove popcorn ceiling and refinish (price per room)

Map option (Leadville campus) (price per room)

Estimated number of days to complete 

Comments:

Discount if more than 1 campus is awarded?

Basic Scope  (price per room)

SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville

11,299$       12,233$       11,695$       12,938$       10,997$       14,161$       9,398$         12,560$       12,860$       14,600$      

894$            918$            1,488$         500$            500$            500$            328$            395$            402$            402$           

240$           240$           240$           400$           400$           400$           195$           260$           264$           264$          

100$           350$           ‐$            94$            
12,433$      13,391$      13,523$      13,838$      11,897$      15,411$      ‐$             9,921$        ‐$            13,215$      13,526$      15,360$     

30               30               30               89               58               89               14               28               33               18              

NO YES

11 12

YES NO

Letson Enterprises Mueller Construction

F10 Alternte wall finish at F3 concrete 
block wall in sleeping area.  Stone faux 
add $85, plaster paint add 185.  
Replace bottom shelf in vanity add 
$85.  See submittal for notes.

We constructed the Vet Tech Lab 
building for CMC at the Spring Valley 
Campus in 2007.

See submittal for alternate prices and 
notes.

Hill Builders Holmquist‐Lorenz Construction
9 10
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Is this bid compliant??

Cabinet heater reconditioning (price per room)

Remove popcorn ceiling and refinish (price per room)

Map option (Leadville campus) (price per room)

Estimated number of days to complete 

Comments:

Discount if more than 1 campus is awarded?

Basic Scope  (price per room)

SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville SVC Alpine Leadville

12,354$       12,547$       12,625$       20,284$       22,203$       22,807$       11,363$      

733$            393$            630$            782$            226$            226$            1,250$        

382$           382$           382$           525$           240$            240$           110$          

531$           ‐$           
13,469$      13,322$      14,168$      21,591$      ‐$            ‐$            22,669$       23,273$      ‐$            12,723$      ‐$            ‐$           

56               56               28               6                 69                76               15              

Excludes builders risk insurance

YES NO NO NO

RA Nelson SDG Design Build
13 14 15 16

MW Golden PNCI Construction, Inc.

Exclued furnish of maps at TL.  
Calendar days for estimate to 
complete.  Fix bottom shel $156 ea.  
Faux paint add $6.46, plaster finish 
add $10.77


