



**DILLON CAMPUS ADDITION  
 COLORADO MOUNTAIN COLLEGE  
 DILLON, COLORADO**

**BID FORM**

TO:  
 Colorado Mountain College  
 Attn: Steve Boyd  
 Purchasing and Contracts Manager  
 831 Grand Avenue, Glenwood Springs, CO 81601

FROM: \_\_\_\_\_

Having carefully examined the entire construction and bidding documents for the proposed project named above dated October 9, 2009, as prepared by BHH Partners Planners/Architects, P.O. Box 2113, 560 Adams Ave., Silverthorne, CO 80498; Addendum(a) No.(s) \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, the receipt of which is hereby acknowledged; and having visited the construction site; the undersigned proposes to furnish all labor, materials, equipment, and services required to complete the work in accordance with the Contract Documents for the sum of:

\_\_\_\_\_ Dollars (\$\_\_\_\_\_).

An itemized breakdown of the above bid is shown as follows. The bid amount above does not include the alternate below.

I. General Requirements:	\$ _____
II. Sitework:	\$ _____
III. Concrete:	\$ _____
IV. Masonry:	\$ _____
V. Metals:	\$ _____
VI. Wood & Plastics:	\$ _____
VII. Thermal & Moisture Protection:	\$ _____
VIII. Doors and Windows:	\$ _____
IX. Finishes:	\$ _____
X. Specialties:	\$ _____
XV. Mechanical:	\$ _____
XVI. Electrical:	\$ _____
XVII. Overhead & Profit	\$ _____
Other: _____	\$ _____
_____	\$ _____
<b>TOTAL: (same as above)</b>	<b>\$ _____</b>

P.O. BOX 931 / 160 E. ADAMS AVE.  
 BRECKENRIDGE, CO 80424  
 970.453.6880 PH 970.453.6888 FX



P.O. BOX 2113 / 560 E. ADAMS AVE.  
 SILVERTHORNE, CO 80498  
 970.513.1000 PH 970.513.0155 FX



P.O. BOX 185 / 650 3RD AVE. SE, STE. 10  
 PERHAM, MN 56573  
 218.346.4505 PH 218.346.4507 FX

The following is a contract alternate which may or may not be incorporated into the Contract Documents at the Owner's option. The item shall increase or decrease the contract sum. It is the intent of the alternate to include labor, materials, equipment and services. The cost of alternate as well as the contract sum above, will be considered in award of the contract.

Alternate No. 1 – Cost savings for deletion of Landscaping \$ \_\_\_\_\_

The undersigned further agrees to complete the above stated work within 120 calendar days from the date of the Notice to Proceed. The Notice to Proceed will be given on or after April, 2010 (weather permitting).

In submitting this proposal, the undersigned agrees to accept all provisions of the Contract Documents.

If requested by the Architect, the undersigned agrees to furnish a complete list of subcontractors to be used in performing the work, within five (5) days of the receipt of such request.

If the undersigned is notified of the acceptance of this proposal within sixty (60) days after the date that proposals are received, he agrees to execute within ten (10) days following such notification an agreement to perform the work in the form of the CMC Standard Construction Contract.

The Owner reserves the right to reject any or all proposals and to waive informalities.

Dated this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.  
 The Bidder

(Corporate Seal)  
 If Applicable

\_\_\_\_\_  
 \_\_\_\_\_

(Address)

By: \_\_\_\_\_

Title: \_\_\_\_\_

Attest:

\_\_\_\_\_  
 Secretary

jw:60815-bidform

